CONFIDENTIAL · JULY 2026

BRUCIRA · GLOBAL DESIGN & ENGINEERING

Brand Governance & Consistency at Scale

A partner-led approach to keeping one brand coherent across every product surface, campaign, and offline touchpoint — design system and guidelines at scale, with optional coded implementation if PhonePe chooses Brucira for development.

Core team: 4 design FTE · 6–8 months · Developers (1–2 FTE) optional add-on (Section 9.3)

PREPARED FOR

PhonePe

PREPARED BY

BRUCIRA ONLINE SOLUTIONS PRIVATE LIMITED

Trusted by · Pine Labs · BharatPe · Verbaflo · Zepto · Bigbasket · Cashfree · Swiggy Sense

Read document

1. Executive Summary

PhonePe has evolved from a payments app into a multi-product portfolio. Brand equity is strong, but visual expression has drifted across products and touchpoints.

This is not a rebranding exercise. PhonePe has asked us to audit, strengthen, and extend the existing identity — build a flexible system for future growth — while Share.Market, PhonePe Business, Indus Appstore, and other brands keep their individual identities.

Our response maps directly to PhonePe's five workstreams and six deliverables (Sections 3–6).

Brucira will deliver:

- Audit → principles → extended system → signatures → application proof
- Figma library, guidelines, and application proof — the core engagement
- Optional development — Brucira developers (1–2 FTE) for coded tokens, components, and Storybook if PhonePe wants implementation from us (Section 9.3)
- Ongoing governance — templates, review gates, and measurable consistency post-delivery

Boundaries we respect: no logo, name, or core purple change; no repositioning; no UX redesign; no new identity from scratch; no overall brand strategy rewrite.

---

2. Understanding PhonePe's Mandate

2.1 The Challenge

- Inconsistent illustration, typography, colour, and graphic elements across products and touchpoints
- No unified system linking portfolio brands back to PhonePe
- Need for coherence without making every product look the same

2.2 The Objective

- Audit the current visual identity and identify improvements
- Define design principles aligned with existing brand strategy
- Extend the existing system (10 areas) — build on equity, not replace
- Create recognition beyond logo and purple

Demonstrate the system across digital and physical touchpoints

2.3 Core Tension — *One ecosystem, many expressions*

REQUIREMENT	IMPLICATION
Portfolio coherence	Every touchpoint feels recognisably PhonePe
Product individuality	Each brand serves a distinct audience
Preserve equity	Logo, name, core purple unchanged
No UX redesign	Visual system work only

Product audience context:

BRAND	EXPRESSION NEED
PhonePe Consumer	Mass India reach — clarity, trust
PhonePe Business / Merchant	Familiar, locally relevant
Payment Gateway	Professional, partner-facing
Share.Market	Modern, investing-native
Indus Appstore	Category-relevant, parent-connected
PhonePe Pulse / Pulse Pro	B2B / analytics tone

2.4 Out of Scope

Logo redesign · Name change · Core purple change · Brand repositioning

Product UX redesign · New identity from scratch · Overall brand strategy

---

3. Scope Alignment

3.1 PhonePe Scope → Our Phases

PHONEPE WORKSTREAM	PHASE	OUTPUT
1. Audit existing visual identity	Phase 1	Audit report, heat map, gap assessment
2. Define design principles	Phase 2	Principles + sub-brand architecture
3. Evaluate & extend existing system	Phase 3	Extended system (10 areas), Figma + coded DS
4. Brand recognition / recall	Phase 4	Signature asset system
5. Demonstrate the system	Phase 5	Application examples + brand book

3.2 Portfolio Products (audit scope)

PhonePe Consumer · PhonePe Business / Merchant · Payment Gateway · Share.Market · Indus Appstore · PhonePe Pulse & Pulse Pro · PhonePe Corporate / Group

3.3 Touchpoints (audit scope)

App experiences · Websites & landing pages · Marketing campaigns & collaterals · Social media · Ads (all platforms) · CRM communications · Events & experiential branding · In-office branding · Corporate & employer branding · Investor relationship (website + presentations) · PR & Media · Merchant & partner collateral

Audit output: consistency, fragmentation, overlap, and opportunities for improvement.

3.4 Six Deliverables

#	DELIVERABLE
1	Visual identity audit and gap assessment
2	Revised changes in visual identity (if any)
3	Extended visual identity system
4	Guidelines for applying the system across products and touchpoints
5	Application examples across key digital and physical experiences
6	Comprehensive brand book and toolkit

We align work to PhonePe's touchpoint ownership matrix (Active vs Future scope per touchpoint × brand).

4. Five-Phase Methodology

Phase 1 — Discovery & Audit (Months 1–2)

Activities: Asset collection across Section 3.2–3.3 · Stakeholder interviews · Score samples 1–5 (colour, type, illustration, photography, iconography, motion, graphics, layout, sonic, verbal tone) · Map fragmentation, overlap, and gaps

Outputs: Audit report · Brand × touchpoint heat map · P0/P1/P2 backlog · Executive summary (top 10 remediation items)

Phase 2 — Design Principles & Brand Architecture (Month 2–3)

Objective: Principles for PhonePe Consumer, Merchant/Business, Payment Gateway, Share.Market, and Indus — across and within each brand — aligned to existing brand strategy.

Activities: Synthesise audit · Principles workshop · Group principles + sub-brand flex zones · Decision rules (not abstract adjectives)

Principle format: `Principle → Meaning → Do/Don't → Applies to (Group / Consumer / Business / Share.Market / Indus)`

Outputs: 5–7 design principles · Sub-brand architecture (Section 5) · Principle-to-touchpoint matrix

---

Phase 3 — Evaluate & Extend the Existing System (Months 3–6)

Evolution, not replacement. No logo, name, or core purple changes.

Ten system areas:

AREA	EXTEND
Colour palette & usage	Hierarchy, accessibility, print/digital parity
Typography	Type scale, pairing, fallbacks
Illustration	Master style + sub-brand variants
Photography	Art direction, treatment standards
Iconography	Unified library
Motion design	Beam audit, timing, signature transitions
Graphic & visual assets	Patterns, shape language
Layout & composition	Grid, spacing, responsive rules
Infographics	Chart and data-viz templates
Sonic	Standardise or extend sonic signatures

Outputs:

- Extended system specification + revised changes log (if audit requires)
- Figma library, variables, Do/Don't galleries (×10 areas)
- Guidelines for applying the system across products and touchpoints

Optional (if PhonePe engages Brucira developers — Section 9.3): Developed design system in code — tokens, core components, Storybook · Figma variables synced to code tokens · live component docs · accessibility defaults in components

Core deliverable is design-ready: Figma library and specs extend existing PhonePe assets — audit, integrate, don't rip-and-replace. Engineering implementation is PhonePe's team or Brucira developers on optional scope.

Phase 4 — Brand Recognition & Recall (Months 4–6, parallel with Phase 3)

Central question: *What distinctive, repeatable signatures create instant recognition — while Share.Market, Indus, and other brands keep individual identities?*

Activities: Inventory beam, motion, sonic, interaction, communication style · Classify each as strengthen / evolve / standardise / create · Define signature system (visual, sonic, verbal,

interaction-led) · Application rules per touchpoint

Outputs: Signature asset documentation · Usage rules for product, campaign, social, advertising, films, podcasts, events, motion, and sound

---

Phase 5 — Demonstrate the System (Months 6–8)

Application examples:

Product UI · Websites · Marketing design assets · Social media · Merchant branding · Events · Corporate communications · Investor relationship · Print media

Each example: Before (drift) → System applied → Sub-brand variation (where relevant)

Outputs: Mockups + before/after sets · Template starter kits · Comprehensive brand book and toolkit

Phases 3–5 overlap from Month 3 onward where dependencies allow. **Total engagement: 6–8 months** — core deliverables by Month 6–7; Month 7–8 for governance handover, review gates, and PhonePe sign-off.

---

5. Brand Architecture Model

```
PhonePe Corporate (Parent)
├── Shared signatures — beam, motion, sonic, layout, governance
├── Core — Consumer (mass India) · Business/Merchant (B2B, local)
└── Extended — Share.Market · Indus Appstore · Payment Gateway · Pulse/Pulse Pro
```

LAYER	FIXED (GROUP)	FLEXIBLE (SUB-BRAND)
Logo & core purple	✓	No modification
Signatures	Beam, motion, sonic	Intensity adapts
Typography	Core family	Weight/scale for audience
Colour	Purple anchor	Accent per vertical
Illustration / photo / voice	System structure	Tone per category

Brand family: Corporate · Consumer · Business · Share.Market/Invest · Indus Appstore — plus Payment Gateway and Pulse in audit scope.

6. Deliverables Map

PHASE	DELIVERABLE	FORMAT
1	Visual identity audit + gap assessment	Report + heat maps + P0/P1/P2 backlog
2	Design principles + brand architecture	Brand book chapter + diagrams
3	Extended visual identity system	Figma library + spec
3	Developed design system (code)	Tokens + components + npm/package *(optional — Section 9.3)*
3	Storybook documentation	Live component docs *(optional — Section 9.3)*
3	Revised identity changes (if any)	Change log with rationale
3	Guidelines for applying the system	Per-brand/touchpoint usage rules
3	System area guidelines (×10)	Do/Don't galleries
4	Signature asset system	Documentation + sonic/motion specs
5	Application examples (×9 types)	Mockups + before/after
5	Template starter kits	Figma + export-ready assets
All	Brand book + toolkit	PDF/digital book · Figma · asset packs *(+ Storybook if optional dev engaged)*

7. Governance & Tools

How PhonePe runs consistency after delivery:

AREA	WHAT IT MEANS FOR PHONEPE
Document	Rules live in Figma and guidelines — versioned, not a static PDF *(+ code/Storybook if optional dev engaged)*
Share	Template kits so teams self-serve on-brand work
Review	Review gates on live output before go-live — audit trail included
Track	Quarterly consistency scorecard on live surfaces

Tools in this engagement:

TOOL	ROLE
Visual review (Ruttl)	Pixel-level QA on websites, apps, PDFs, campaign assets
Programme tracking (Brutask)	Task tracking and cadence across brand × touchpoint owners
AI banner pilot	Optional — pre-launch brand compliance + performance scoring on ad variants
DAM	Configure/administer best-fit DAM alongside review workflow

---

8. Relevant Experience

Selected fintech and product engagements where **consistency, clarity, and scale** were the mandate — directly relevant to PhonePe's brand governance brief.

Pine Labs

FINTECH · MERCHANT COMMERCE

Context

Pine Labs' acquired companies operated with completely different websites, visual languages, and user experiences, which created a fragmented digital ecosystem. At the same time, the existing

Pine Labs brand felt dated and was not equipped to represent a rapidly expanding portfolio. There was a shared need to bring all products and services under Pine Labs as unified offerings while also rethinking the brand guidelines to reflect its scale, innovation, and future direction.

What we did

We collaborated to consolidate multiple brand experiences into one cohesive digital umbrella, repositioning individual products and services as integrated Pine Labs offerings. In parallel, the teams worked on a comprehensive brand guideline rehaul, supported by UX research, iterative design, motion, 3D, and a refreshed visual system to create a modern, scalable, and consistent identity across the entire ecosystem.

Outcome

A unified, future-ready digital experience for Pine Labs — a cohesive digital ecosystem that brings together diverse products and services under one bold, technology-first identity. Built on clarity, innovation, and scalable design, the new Pine Labs website reflects a brand ready to lead the future of integrated commerce.

Relevance to PhonePe: Multi-surface fintech portfolio — website, design system, and asset library at national scale.

BharatPe

FINTECH · FIRST-TIME DIGITAL USERS

Context

As BharatPe's offerings expanded, its digital presence needed to go beyond enabling transactions and build confidence from the very first interaction. The challenge was to simplify complex financial interactions while clearly communicating reliability, transparency, and ease of use to a broad and evolving user base.

The digital experience needed to establish trust quickly, guide users effortlessly, and position BharatPe as an everyday financial companion rather than just a functional tool.

What we did

We redesigned BharatPe's digital experience with a focus on clarity, intuitive flows, and visual consistency. The experience was structured to reduce cognitive load, guide users with confidence, and reinforce trust through clear hierarchy, thoughtful interactions, and a cohesive design system.

Outcome

The final app reflects a minimalist yet sophisticated design approach, where each screen presents only what is essential at that moment while still allowing access to deeper information when needed. Key user journeys — from onboarding and success states to transaction history, bill payments, EMI tools, and value-added features like gift cards — are structured to feel focused and intuitive. By thoughtfully layering information and using clear visual hierarchy, the experience reduces cognitive load while maintaining consistency and flexibility across the app.

Relevance to PhonePe: Mass-market payments app and design system — product consistency at scale for a broad user base.

Verbaflo

FINTECH · PRODUCT PLATFORM

Context

Verbaflo needed a single visual system that could hold as the product grew — without drift across screens, states, and feature releases.

What we did

We built a design system focused on design consistency — component standards, usage rules, and scalable patterns that teams could apply without reinterpreting the brand on every surface.

Outcome

A enforceable design system that keeps Verbaflo visually coherent as the product evolves — the same consistency challenge PhonePe faces across a multi-product portfolio.

Zepto

COMMERCE · HIGH-VELOCITY CONSUMER

Context

Zepto's app moves fast — new features, campaigns, and surfaces ship continuously. Visual consistency had to keep pace without slowing delivery.

What we did

We delivered app experience work anchored in a design system — shared components, hierarchy, and patterns so every release stayed on-brand at speed.

Outcome

A system-led consumer app where consistency scales with velocity — relevant to PhonePe Consumer's mass-market app surfaces.

Bigbasket

COMMERCE · MULTI-SURFACE RETAIL

Context

Bigbasket serves users across app and web — two channels that had to feel like one brand, not two separate products.

What we did

We aligned app and website under a shared design consistency framework — unified visual language, component thinking, and cross-surface guidelines.

Outcome

One coherent Bigbasket experience across app and web — parallel to PhonePe's need for consistency across Consumer, Business, and web touchpoints.

Cashfree

FINTECH · B2B PAYMENTS

Context

Cashfree's website and product surfaces needed to feel professional and unified — extending an existing identity without a full rebrand.

What we did

We refined the website experience and built a design system that codifies how Cashfree shows up across partner-facing and product surfaces.

Outcome

Web and system consistency for a B2B fintech brand — aligned to PhonePe Payment Gateway and partner-facing expression needs.

Swiggy Sense

PLATFORM · DESIGN SYSTEM

Context

Swiggy Sense required a platform-level design system — not one-off screens, but rules and components that multiple teams could adopt.

What we did

We designed and structured Swiggy Sense's design system — foundations, components, and usage standards for cross-product consistency.

Outcome

A platform design system that enforces consistency across product surfaces — the governance model PhonePe is building toward.

Why Brucira: design-led engagement with an optional development track — we can ship coded design systems (Storybook, tokens) when PhonePe wants implementation from us, not only Figma handoffs. Proprietary review and programme tools keep consistency enforceable in production.

---

9. Team, Roles & Timeline

9.1 Resource summary

TEAM	FTE	INCLUDED IN BASE ENGAGEMENT?	SCOPE
Design pod	**4**	Yes	Design Manager · Senior Designer · Design System Manager · Junior Designer
Developers	**1–2**	**Optional add-on**	Coded tokens · components · Storybook · repo integration — only if PhonePe wants development from Brucira

ITEM	DETAIL
Engagement duration	**6–8 months**
Model	Design-led engagement · developers added at scope workshop if PhonePe chooses Brucira for implementation

PhonePe can use its own engineering team to build from Figma specs, or add Brucira developers for the coded design system.

9.2 Dedicated design team (4 FTE — included)

#	ROLE	COUNT	WHAT THEY OWN ON PHONEPE
1	**Design Manager**	1	Programme lead · stakeholder cadence · creative direction · principles and architecture sign-off · vendor/agency guidance · brand book narrative
2	**Senior Designer**	1	Audit synthesis · heat maps · signature assets · application examples · guidelines · before/after mockups
3	**Design System Manager**	1	Figma library · token structure · component specs · 10 system areas · dev-ready handoff *(Storybook coordination if optional dev engaged)*
4	**Junior Designer**	1	Asset collection · audit sampling · Do/Don't galleries · template kits · production support across touchpoints

4 FTE total — included in the 6–8 month engagement.

9.3 Developers (optional add-on)

Not included in the core 4 FTE design pod. Added only if PhonePe wants Brucira to build the coded design system.

#	ROLE	COUNT	WHAT THEY DELIVER
1	**Developer — Front-end / Design System**	1–2	Coded design tokens · core UI components · Storybook · integration with PhonePe repos
2	**Developer — QA / Engineering review**	0.5–1	Component QA · Figma-to-code token parity · release support

When to add: Decided at scope workshop — PhonePe engineering builds from specs, or Brucira developers ship the coded system.

Timeline: Typically Months 3–6 (parallel with system phase), +4–6 weeks depending on repo access and component scope.

Brucira studio can also provide surge support (motion, 3D) on separate scoped requests.

9.4 Timeline — 6–8 months

Indicative Brucira estimate — confirm at scope workshop. All five PhonePe workstreams and six deliverables complete within the engagement.

MONTH	PHASE	MILESTONE	TEAM FOCUS
1	Phase 1 — Audit	Asset collection · scoring · interviews underway	Junior (collection) · Senior (sampling) · DM (stakeholders)
2	Phase 1 — Audit	Heat map · gap backlog · audit sign-off	Full pod — audit close
2–3	Phase 2 — Principles	Principles workshop · sub-brand architecture approved	DM (lead) · Senior (workshop) · DS Manager (architecture)
3–5	Phase 3 — System	Figma library · tokens · components *(+ Storybook if optional dev)*	DS Manager (lead) · Senior + Junior (areas) · DM (sign-off)
4–6	Phase 4 — Signatures	Signature system documented (parallel with Phase 3)	Senior (lead) · DM (rules) · Junior (documentation)
6–7	Phase 5 — Demonstration	Application examples · brand book · toolkit	Full pod — demonstration sprint
7–8	Governance handover	Review gates · template rollout · consistency scorecard setup	DM + DS Manager (governance) · Senior + Junior (templates)

Months 1–6: Core delivery (Phases 1–5, with parallel tracks)
Months 7–8: Demonstration completion · governance handover · PhonePe sign-off
Total: 6–8 months

Governance cadence (Months 6–8 and handover): Weekly review gates · Monthly brand audit · Quarterly system review with PhonePe stakeholders

Each phase includes ~1 week for PhonePe review and sign-off.

---

10. Resource Allocation

How the **4-person design pod** is distributed across the 6–8 month timeline and PhonePe workstreams. **Developers are optional** (Section 9.3) — allocation in Section 10.5 if PhonePe engages Brucira for coded design system work.

10.1 Allocation by role — month-by-month

ROLE	M1	M2	M3	M4	M5	M6	M7	M8	PERSON-MONTHS
Design Manager	1	1	1	1	1	1	1	1	8
Senior Designer	1	1	1	1	1	1	1	1	8
Design System Manager	0.5	1	1	1	1	1	1	0.5	7
Junior Designer	1	1	1	1	1	1	1	1	8
Pod total (FTE)	**3.5**	**4**	**4**	**4**	**4**	**4**	**4**	**3.5**	**31**

DS Manager ramps from Month 2 as system build begins; all four roles at full allocation Months 3–7.

10.2 Allocation by workstream

WORKSTREAM	MONTHS	LEAD	SUPPORT	SHARE OF EFFORT
1 — Audit	1–2	Senior Designer	Junior Designer, Design Manager	~20%
2 — Principles	2–3	Design Manager	Senior Designer, Design System Manager	~10%
3 — Extend system (10 areas)	3–6	Design System Manager	Senior Designer, Junior Designer, Design Manager	~40%
4 — Signatures	4–6	Senior Designer	Design Manager, Junior Designer	~15%
5 — Demonstrate	6–8	Design Manager	Full pod	~10%
Governance handover	7–8	Design Manager	Design System Manager, Senior Designer	~5%

Phases 3 and 4 run in parallel from Month 4. Design Manager spans all workstreams throughout.

10.3 Allocation by phase — who does what

PHASE	DESIGN MANAGER	SENIOR DESIGNER	DESIGN SYSTEM MANAGER	JUNIOR DESIGNER
1 — Audit	Stakeholder interviews · sign-off	Scoring · heat map · audit report	—	Asset collection · sampling
2 — Principles	Workshop lead · architecture	Principles drafting	Sub-brand system structure	Documentation support
3 — System	Sign-off · guidelines narrative	Illustration, photo, motion areas	Figma · tokens · components *(Storybook via optional developers — Section 9.3)*	Do/Don't galleries · area templates
4 — Signatures	Usage rules · sign-off	Beam, motion, sonic inventory	Signature component specs	Asset documentation
5 — Demonstrate	Brand book · toolkit	Application mockups · before/after	System applied examples	Template starter kits
Governance	Review cadence · scorecard	Live-surface audit support	Token/library maintenance *(+ Storybook if dev engaged)*	Template rollout

10.4 PhonePe-side alignment (indicative)

PHONEPE FUNCTION	BRUCIRA COUNTERPART	ENGAGEMENT
Brand / marketing lead	Design Manager	Principles, sign-off, agency guidance
Product design leads (per vertical)	Senior Designer + Design System Manager	System adoption, application examples
Engineering / platform	Design System Manager *(+ optional Brucira developers — Section 9.3)*	Token/component specs · or coded implementation if engaged
Campaign / growth teams	Senior Designer + Junior Designer	Templates, campaign assets, review support
Programme sponsor	Design Manager	Cadence, milestones, scope alignment

Exact names and RACI confirmed at scope workshop.

10.5 Optional developer allocation (if engaged)

ROLE	M3	M4	M5	M6	PERSON-MONTHS
Developer — Front-end / Design System	1	1–2	1–2	1	4–6
Developer — QA / Engineering review	0.5	0.5	0.5	0.5	2

Developers join from Month 3 when system build starts. Not billed unless PhonePe opts in at scope workshop.

11. Next Steps

STEP	ACTION	OWNER
1	Scope workshop — prioritise Active vs Future touchpoints	PhonePe + Brucira
2	Asset access — guidelines, Figma, repos, campaign archives	PhonePe brand teams
3	Audit kickoff — collection sprint + interviews	Brucira
4	Review workspace pilot on one vertical	Brucira
5	Commercial confirmation — 6–8 month design engagement + optional development scope	Both parties

End of document.

BRUCIRA ONLINE SOLUTIONS PRIVATE LIMITED · brucira.com · Confidential — July 2026

Download source